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Terms of Reference for Agricultural Seed Law Expert for Review and Finalisation 

of the Agricultural Draft Agricultural Seed Law, Ministry of Agriculture 

Development, Somaliland – P101-064 

 

1. Background  

 

The Somaliland Development Fund (SDF) was established in 2012 to provide a single vehicle 

through which development partners could support Somaliland's development goals. The first 

phase of the SDF was implemented in 2013-2017 and supported the Government of Somaliland 

(GoSL) filling a critical gap through funding projects that are fully aligned to the National 

Development Plan (NDP) while at the same time recognizing the role of GoSL in the delivery of 

basic services. 

 

The Somaliland Development Fund – Phase 2 (SDF2) covers the period 2018-2024. SDF2 is 

conceived as an inclusive economic development programme. It supports the GoSL in delivering 

infrastructure that is relevant for inclusive economic development. It focuses on sustainable 

investments that spur job creation and fast growth, while at the same time laying the foundation 

for long-term resilience and development, leading to a more stable and peaceful Somaliland. 

SDF2’s ambitions are fully aligned with the NDP2 and reflect the priorities set out in Somaliland 

Vision 2030.  Like in SDF1, all support will be aligned with government priorities as defined in 

Somaliland’s second National Development Plan (NDP2) 2017-2021. The Fund Manager is 

responsible for the day-to-day management and administration of the Fund.  

 

The objectives of the SDF2 are threefold:   

• Support increased inclusive economic growth through investment in productive, strategic 

infrastructure to enhance economic growth and revenue generation.    

• Strengthen and maintain the capabilities of the government of Somaliland to prioritize and 

manage the sustainable and equitable development of Somaliland’s infrastructure.  

• Support strong government ownership of development priorities aligned with the National 

Development Plan.  

 

2. Ministry of Agriculture Development proposed project  
 

The SDF has allocated funds to the Ministry of Agriculture Development for the implementation of 

the Sustainable Land Management Project. The proposed project is a scaling up of SDF1 soil and 

water conservation project at Maroodijeh Upper Catchment and will be implemented in the Durdur 

Ad Catchment, in Awdal region. The project contains five major outputs:  

 

Output 1: Capacity Development 

Capacity development component for MoAD to enhance its ability to initiate, deliver, and support 

the management of investments/projects – Crucial for economic development and value for money 

being realized as a result of the projects, will be the ability to select investments with comparative 

strategic economic and social advantage for diverse members of the population and which are 
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resilient to current and future shocks (climate and otherwise). In summary, the project will provide 

capacity development to MoAD to improve institutional performance and effectiveness of service 

delivery.  

 

Output 2: Community level governance  

Community engagement through creation/enhancing or formation of village development 

committees (VDC), water management committee, women committee and watershed 

management committee in the catchments – Under this component the VDCs established under 

SDF1 in MUC will be maintained and strengthened, and in DAC VDCs will be established (where 

they do not exist) and strengthened.  

 

Output 3: Soil and water conservation 

Construction of soil and water conservation (SWC) structures – This component is divided into two 

sub-components, namely soil conservation, which is mainly the construction of soil bunds, 

construction of eyebrows, plugging of gullies on did slopes and the construction of sand dams, and 

water conservation and the construction of communal berkads and earth dams.  

 

Output 4: Improved farming practices 

Promotion of improved agricultural practices and crop husbandry and famer trainings. Under this 

component the project will: 1) conduct a yield assessment baseline survey; 2) introduce and 

promote legumes in the cropping system; 3) introduce improved crop varieties; 4) provide farmer 

field school trainings; and 5) construct a feeder road that will enable marketing of farm produce 

from project locations to Borama and elsewhere. 

 

Output 5: Dryland agricultural research - Aburin  

Completion and operationalisation of Aburin Dryland Agriculture Research Centre which was 

started under SDF1. Under this component the project will purchase the laboratory equipment for 

the Research Centre. 

 

3. Scope of work 
 

The agriculture policies and legal frameworks in Somaliland are in their infancy. As a result, as a 

part of the project, MoAD proposes that a part of the funding will be spent in supporting the 

finalisation of key policies and legal frameworks which have been in draft state for a long time. 

Specifically, MoAD intends to ensure that the existing drafts are taken through consultative process 

with key stakeholders leading to their finalisation and operationalisation. Some of these documents 

include: Agricultural Sector Policy, Agricultural Rules and Regulations, Agricultural Seed Bill, and 

Agrochemicals Bill.  

 

This ToR specifically concerns the draft Agricultural Seed Law which is currently a draft Bill. The 

law is intended to regulate seed production, sale, trade both import and export and assuring the 

seed quality and certifying the seeds and other planting materials. Therefore, government requires 

the review of the existing current draft seed law in readiness for its enactment so that it can be 

used to regulate the seed sector efficiently and effectively. In this regard, the SDF Secretariat is 

seeking to engage the services of an Agricultural Seed Law Expert to technically support the 

review, facilitate consultations with stakeholders and finalisation of the draft Agricultural Seed Law. 
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4. Key tasks 
 

The Seed Law Expert through the assistance of Ministry of Agriculture Development technical 

team and the Project Management, accomplish the following key tasks. 

 

4.1 Desk review, analysis, and gaps identification 

The expert will be expected to review and read the following documents: 

• Draft Seed Law document which is available at the Ministry. 

• National Development Plan 2 (NDP2).  

• NDP2 agricultural sector priorities booklet.    

• Somaliland Vision 2030. 

• Draft Agricultural Masterplan (Strategic Plan). 

• Any other existing relevant policy documents and legal frameworks which outline 

Somaliland country aspirations in the Agriculture sector.  

• Based on the desk review as well as the stakeholder meeting, provide a brief report 

outlining the major gaps and weaknesses.  

 

4.2 Preliminary meetings with stakeholders 

• Meet with the relevant stakeholders including the Ministry of Agriculture, SDF 

Secretariat, and other relevant stakeholders to understand the existing Agricultural 

Sector Law document and other legal frameworks in the Agriculture sector. 

 

4.3 Draft Agriculture Seed Law review roadmap. 

• Develop and submit detailed road map which includes the expert’s understanding of the 

terms of reference, proposed methodology for review and finalisation of the draft 

Agricultural Seed Law document, and the timeline for conducting the review and 

finalisation of the document.  

• This road map will be presented to the SDF Secretariat and the MoAD Project 

Management team for discussion, review, and approval. 

 

4.4 Stakeholders workshop 

• Prepare a workshop to be attended by stakeholders in the agricultural sector to present 

the findings of the desk review results, the gaps identified, and proposed improvement 

required to finalise the document. 

• Based on the consultations with stakeholders in the workshop, draw up 

recommendations which should be included in the revised Agricultural Seed Law 

document. 

 

4.5 Revision and finalization of the draft policy document 

• Revise and update the Agricultural Seed Law document.  

• Produce a final draft Agricultural Seed Law document based on the recommended 

changes and share the draft review with the SDF Secretariat and the MoAD Project 

Management team for review and approval. 

• Prepare one day validation workshop with all the relevant stakeholders for further 

discussion on the reviewed and updated Agricultural Seed Law document. 
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• Provide Final and comprehensive revised and updated Agricultural Seed Law 

encompassing the view of the main stakeholders for delivery to Cabinet and then to the 

parliament for discussion and approval. 

 

5. Timing and duration 
 

The expected duration of the assignment is 30 days. 

 

6. Deliverables (reports) 

 

Deliverables and the tentative timetable of completing the assignments is as follows: 

 

Report  Duration 

Inception Report  2 days 

Individual meetings with stakeholders 4 days  

Review road map 2 days 

Agricultural Seed Law gaps and weakness analysis report with 

recommendations 

4 days 

Draft revised and updated Agricultural Seed Law document for review and 

approval 

10 days 

Validation workshop  2 days  

Final Agricultural Seed Law document  6 days 

Total  30 days 

 

7. Reports and Reviews 
 

Upon completion of the study the Expert will prepare and submit three (3) hard copies and editable 

electronic copies (in Word, Excel, etc.) on 3 CDs to the SDF Secretariat, Ministry of Agriculture 

and Project Management Team. PDF alone is not allowed. 

 

8. Required Qualifications/Skills 

The Expert will have the following skills, experience, and qualification 

 

Qualifications and skills  

• At least a master’s degree preferably in Agriculture field.  

• Demonstrated excellent command of spoken and written English.  

• Excellent facilitation and report writing skills. 

• Excellent interpersonal and diplomatic skills. 

 

General professional experience 

• At least 12 years of experience in working in the dryland agricultural sector in East and 

Horn of Africa. 

• At least 8 years of experience in working in the agricultural sector at policy or advisory level.  

 

Specific professional experience  

• At least 6 years of experience with national agricultural laws, regulations, policies and 

strategies. 

• Proven experience in leading review, updating or development and drafting of at least one 

seed law or policy document in the last 5 years. 
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9. Equipment  
 

No equipment is to be purchased on behalf of the Client/Contracting Authority as part of this service 

contract or transferred to the Contracting Authority or local counterparts at the end of this contract. 

The Expert is expected to either rent or bring his/her equipment to complete the consultancy 

assignment with all the necessary software installed. 

 

10. Fees and Allowances  
• The successful candidate will be offered competitive daily fees. The fees will be paid upon 

submission of the final report, timesheet and an invoice. 

• All fees will be paid after the completion and approval of the final report. 

• The SDF Secretariat shall organise and pay for the Expert’s accommodation, travel within 

Somaliland, and DSA as per SDF guidelines. 

 

11.  Duty of Care 
• The Expert will work under the overall Health, Safety and Security protocols of the SDF 

Secretariat. 

• The Expert will be expected to provide insurance for health care, accidents, and other risks 

associated to the assignment. The SDF Secretariat/MoAD shall be free from any liabilities 

arising from the same. 

 

12. Other provisions 
• Accountability: The SDF Deputy Team Leader (Projects) maintains the overall supervision 

of this assignment. However, the Expert will technically report to the Productive Sector 

Specialist at the SDF Secretariat and will work on day-to-day basis with the Project 

Management Team at Ministry of Agriculture, specifically the Project Manager. 

• Duty post: The work is to be performed in Hargeisa. Travel to the field if required will be 

arranged by the SDF/MoAD. 

• Personal computers: The Expert will be responsible for provision of his/her own computer.  

• Possession of sites: SDF Secretariat/MoAD project team may accompany the Expert to 

field missions and within Hargeisa or outside for the purpose of possession of 

sites/familiarization. In this case, the Project Management Team staff and other relevant 

technical staff will be available to work closely with the Expert. 

• Relevant documents: The SDF Secretariat/MoAD shall furnish all pertinent available data 

and information and give such assistance as shall be reasonably required by the Expert in 

carrying out provision of this Agreement. 

• Office Space: MoAD will provide office space for the Expert’s team during their stay in 

Hargeisa. 

• The SDF Secretariat will arrange all transport by road or air as needed. 

• The SDF Secretariat will arrange accommodation.   

 

 

 

 

 

 


